
TENDER FORM 

 
To, 

THE PRINCIPAL, 
PM SHRI KENDRIYA VIDYALAYA NO.1, 
N-4 AREA, AIR FORCE STATION,  
CHAKERI, KANPUR-208008 

 
NOTICE FOR INVITING TENDER FOR REPAIR AND MAINTENANCE WORK AT  

PM SHRI KV NO.1, CHAKERI, KANPUR 
 

Sir, 
 

1. We have read and examined the following documents as received by us: 
 

a) Notice Inviting Tender 

b) Instructions to Tenderers 

c) Conditions of Contract. 

d) Supplementary Conditions. 

e) Specifications 

f) Schedule of Quantities 

g) Addition condition of contract 

 
1. We are well aware and familiar with CPWD manuals, Schedule of Rates 2018 or latest 

version of the same and their specifications, CPWD Specification, relevant IS codes, BIS 
publication and National Building codes which shall apply to this contract to supplement 
any missing details in this contract in order of preference. 

 
Further to the above, we have visited and examined the site of the proposed works and 
have acquired the requisite information relating thereto as affecting the tender invited by 
Vidyalaya. 

 

2. We agree that any other terms or conditions of contract or any general reservation which 
may be printed on any correspondence emanating from us in connection with this tender or 
with any contract resulting from this tender shall not be applicable to this tender or to the 
contract. 

 
3. We have obeyed the rules about confidentiality of tenders and will continue to do so as 

long as they apply. 
 

4. We are enclosing Bid Security Declaration Form along with our tender. 
 

5. Subject to and in accordance with paragraphs 3 & 4 above and the terms and conditions 
contained or referred to in the documents listed in paragraph 1, we agree and offer to 
execute all the Works referred to in the said documents upon the terms and conditions 
contained or referred to therein and to carry out such deviations as may be ordered to be 
valued as per the conditions of contract. 

 
6. We undertake to complete and deliver the whole of the works within a period i.e. 60 days 

as specified in the contract and further confirm that the time allowed for completion is 
adequate. Time allowed for completion of entire job or part job assigned shall be 
reckoned from the 3rd day of the date of acceptance of work order or handing over the 
site whichever is later. We shall be under the obligation to pay the sum as stated in the 
contract for every day that the works shall remain incomplete, damages as compensation 



subject to the conditions of contract relating to extension of time. 
 

7. We hereby agree that unless & until a formal agreement is prepared & executed in 
accordance with the Articles of agreement, this tender together with your acceptance 
thereof, shall constitute a binding contract between us. 

 
8. Validity of the tender is 120 days from the date of opening of tender or it may be beyond 

120 days if mutually accepted. 
 

9. The Vidyalaya is at liberty to accept or reject any tender, without assigning any reasons 
whatsoever. 

 
10. The work may be split up in the first instance as per exigencies of the Vidyalaya. But it 

may be split up in more parts or parts combined if so desired by the Vidyalaya without 
assigning any reasons whatsoever. We will not have any claim either for loss of profit or 
revision in rates. 

 

11. We will ensure adherence to the work schedule/BAR CHART as the project is to be 
executed in a very strict time frame. 

 

12. We are aware that the quantities of work indicated in the bill of quantities are 
approximate, may vary to any extent, even it may be omitted; we will not have any claim 
of any kind against the Vidyalaya. 

 

Signed in the capacity of duly authorized to sign tenders for and on behalf of 

 
Seal of the firm: ………………………… 

Name: …..…………………………………………….. 

Address …………………….………………………….  
 
Contact No. …………………………………………. 
 
Email Id: …………………………………………….… 
 
Date:……………………………………………………... 

 
 
 
 
 
 
 
 
 
 



 
 

NOTICE INVITING TENDER 
 

REPAIR AND MAINTENANCE WORK AT PM SHRI KV NO.1, CHAKERI, KANPUR 
 

PM Shri Kendriya Vidyalaya No.1, Chakeri, Kanpur invites Item Rate Tenders from Civil Contractors  

for the REPAIR AND MAINTENANCE WORK AT PM SHRI KV NO.1, CHAKERI, KANPUR. 

 
The complete set of the application format cum tender document can be downloaded  

from Vidyalaya website https://no1kanpur.kvs.ac.in  
 

 

Project estimate : Rs.17 lakhs including taxes 

Last date of submission of tender : 23.12.2023 up to 3.00 pm. 

Date of opening of tender : 23.12.2023 at 3.30 pm. 

Place of submission 

THE PRINCIPAL, 
KENDRIYA VIDYALAYA NO.1, 
N-4 AREA, AIR FORCE STATION, 
CHAKERI, KANPUR-208008 

 
The bidders are exempted from payment of EMD and a BID SECURITY DECLARATION 
FORM is to be submitted along with the bid. Tenders are to be submitted to THE 
PRINCIPAL, PM SHRI KENDRIYA VIDYALAYA NO.1, N-4 AREA, AIR FORCE STATION, 
CHAKERI, KANPUR-208008 through Registered post/Speed Post/ By hand as per the 
above schedule. After expiry of due date & time, the tenders will not be accepted.  

http://www.unionbankofindia.co.in/
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TENDER 

 
REPAIR AND MAINTENANCE WORK AT PM SHRI KV NO.1, CHAKERI, KANPUR 

 

Sealed item rate tenders are invited by PM SHRI KENDRIYA VIDYALAYA NO.1, N-4 
AREA, AIR FORCE STATION, CHAKERI, KANPUR-208008 for REPAIR AND MAINTENANCE 
WORK AT PM SHRI KV NO.1, CHAKERI, KANPUR 

 

1. The Estimated cost of the work is Rs. 17 lakh including taxes. 
 

2. The work to be completed within 60 days from the 3rd day of the date of 
acceptance of work order by contractor or handing over the site whichever is later. 

 

3. The tenderers are required to complete form of tender, price bid the schedule of 
quantities and sign each page of tender documents before submission. The completed 
set is to be enclosed in a sealed envelope addressed to: 

 

 THE PRINCIPAL, 
 PM SHRI KENDRIYA VIDYALAYA NO.1, 
 N-4 AREA, AIR FORCE STATION,  
 CHAKERI, KANPUR-208008 
 
4. Tenders will be received upto 1500 hours on 2 3 .12.2023 

 
5. No tender will be received after the expiry of the time notified for receiving tenders 

under any circumstances whatsoever. 
 

6. The tender will be opened at 1530 hours on 23.12.2023 at above address in the 
presence of authorized representative of contracting agency. 

 
7. Tender shall remain valid for acceptance for a period of 120 days from the notified 

last date of tender submission. 
 

8. The Vidyalaya reserves the right to reject any or all tender received without 
assignment of any reasons thereof. 

 

9. The tender rate against each item of work/ price indicated in the schedule of 
quantities and rates/ prices should be indicated both in words and figures. In case of 
any discrepancy, the rates indicated in words would prevail. 

 
10. The rates quoted against each item of work/ price should be for the complete finished 

item of work and include all labour, material, taxes, overhead, duties, etc. Any 
statutory change in the tax structure after opening of the tender shall be reimbursed 
by the Vidyalaya as per actual. 
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11. No EMD will be submitted with the tender. The successful bidder have to submit 3% of 
total contract value as initial Security deposit as Performance Security from 
Nationalized Bank /DD in favor of Kendriya Vidyalaya No.1, Chakeri, VVN Account 
payable at Kanpur. The same will be refunded back to the contractor after the defect 
liability period of one year.  
 

12. Security money deposit of the successful contractor who fails to carry out the job after 
issue of work order by the Vidyalaya shall be forfeited. 

 
13. All tenders in which any of the prescribed conditions are not fulfilled or incomplete in 

any respect are liable to be rejected. 
 

14. This tender notice shall form part of the contract documents. 
 

15. Notwithstanding the above condition, Vidyalaya shall have the right to reject any bid 
without assigning any reason thereof. 

 

16. SCOPE OF WORK: The detailed scope of work is mentioned in Price bid page no 38-41. 
It also includes all materials, labour, tools and equipment, transport and management 
necessary for and incidental to the civil work and completion of the work. All work, 
during its progress and upon completion shall conform to the lines, elevations and 
grades as shown by the Vidyalaya. Any detail essential for efficient completion of the 
work if omitted from the specifications, it shall be the responsibility of the contractor 
to inform the Vidyalaya and to furnish and install such detail with Vidyalaya’s 
concurrence, so that upon completion of the proposed work the same will be 
acceptable and ready for use. 
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DISCLAIMER 
 

The information is provided to prospective tenderer who intends to participate in tendering 

for REPAIR AND MAINTENANCE WORK AT PM SHRI KV NO.1, CHAKERI, KANPUR as per the 

terms and conditions set out in this tender and any other terms and conditions related to 

such information. 

 
This tender is neither an agreement nor an offer and is only invitation by the Vidyalaya to 

the interested parties for submission of bids. The purpose of this Tender/ Request for 

Proposal (RFP) is to provide the Bidder(s) with information to assist the formulation of their 

proposals. The RFP does not claim to contain all the information each Bidder may require. 

While Vidyalaya has taken due care in the preparation of the information contained herein, 

it does not claim that the information is exhaustive. Respondents to this tender are 

required to make their own inquiries/analysis and should check the accuracy, reliability and 

completeness of the information in this RFP and where necessary obtain independent 

advices/clarifications. They should not rely solely on the information contained in the blank 

tender documents / forms. Vidyalaya may in its absolute discretion, but without being under 

any obligation to do so, update, amend or supplement the information in this RFP. The 

Vidyalaya is not responsible if no due diligence is performed by the Respondents. 

 
No contractual obligation whatsoever shall arise from the RFP process until a formal contract 

is signed and executed by duly authorized officers of the Vidyalaya with the selected Bidder. 

 
The Vidyalaya, its employees and advisors make no representation or warranty and shall have 

no liability to any person, including any applicant or Bidder under any law, statute, rule or 

regulations or tort, principles of restitution or unjust enrichment or otherwise for any loss, 

damages, cost or expenses which may arise from or be incurred or suffered on account of 

anything contained in this tender or otherwise, including the accuracy, adequacy, 

correctness, completeness or reliability of the tender and any assessment, assumption, 

statement or information contained therein or deemed to form part of this tender or arising 

in any way for participation in this Bid stage. 

 
PM SHRI Kendriya Vidyalaya No.1, Chakeri, Kanpur reserves the right to alter, amend, update 

or supplement the information reflected in this document or to change the process or 

procedure to be applied. It also reserves the right to decline bids without assigning any 

reason thereof. 

 
The Bidder shall bear all its costs associated with or relating to the preparation and 

submission of its Bid including but not limited to preparation, copying, postage, delivery, 

fees, expenses associated with any demonstrations or presentations which may be required 

by Vidyalaya or any other costs incurred in connection with or relating to its Bid. All such 

costs and expenses will remain with the Bidder and Vidyalaya shall not be liable in any 

manner whatsoever for the same or for any other costs or other expenses incurred by a 

Bidder in preparation or submission of the Bid, regardless of the conduct or outcome of the 

Bidding process. 
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GENERAL CONDITIONS OF CONTRACT 
 

SUBJECT: REPAIR AND MAINTENANCE WORK AT PM SHRI KV NO.1, CHAKERI, KANPUR 
 
General Instructions to Contractor 

 
1 Inspection of sites: The contractor shall visit and examine the site and satisfy as to 

the nature and correct dimensions of work and facilities for obtaining material and 
shall obtain generally his own information on all matters affecting the execution of 
work. No extra charge made in consequence of any misunderstanding or incorrect 
information on any of these points on the ground of insufficient description will be 
allowed. All expenses incurred by the contractors in connection with obtaining 
information for submitting this tender including his visit to site and efforts in 
compiling the tender shall be borne by the tenderer and no claims for 
reimbursement thereof shall be entertained. 

 

2 Safety Regulations: The contractor shall take all the necessary precautions while 
working and to safeguard adjacent property, Vidyalaya’s property, Vidyalaya’s 
employees, and traffic persons 

 
3 Compliance to local laws: The contractor shall conform to the provisions of any Act 

of the Legislature relating to the work and to the Regulation of Bye Laws of any 
authority. He shall also obtain the permission of the Municipality or any other 
Authorities if required under the existing rules. 

 
4 Site cleaning: All the rates quoted are inclusive of removal of rubbish / debris 

collected during the progress of work, rejected material and clearance of site 
before and after the work is completed.   Not more than one truckload shall be 
stored that to for not more than 3 days. The contractor shall arrange to remove the 
same immediately. If the contractor is failing to remove the same and the expenses 
shall be recovered from the contractor and he will not dispute for the expenses so 
incurred. 

 

5 Vouchers/ bills: Contractor shall upon the request of the Vidyalaya furnish bills, 
invoices, accounts, receipts and other vouchers for all materials brought on site to 
prove that the material purchased are as mentioned in the specification. 

 
6 Contractor’s responsibility: The work will from time to time be examined by 

Vidyalaya’s Monitoring Committee, but such examination shall not in any way 
exonerate the contractor from the obligation to remedying any defects which may 
be observed at any stage of the work or after the same is completed. 

 
7 Dismissal from work: The contractor shall upon the written request of the 

Vidyalaya’s Monitoring Committee immediately dismiss from the work any person 
employed by him        thereon, who may in the opinion of the authority be incompetent 
or misconduct himself and such person shall not be again employed on the work, 
without the permission of the Vidyalaya. 

 
8 Order of work, etc.: Vidyalaya reserves the right to fix the order in which the 

various items of work involved are to be executed. However, the contractor shall be 
responsible for the completion of the entire job within the item limit specified 
failing which liquidated damages shall be recovered from the contractor. 
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9 Commencement of work: The work must be started within 3rd day upon accepting 
the work order/ or handing over the site whichever is later and the programme for 
carrying out the various jobs shall be drawn out in consultation with the Vidyalaya’s 
Monitoring Committee. Adequate labour force shall be provided to complete the 
work within the specified period. Proper security aspects should be taken care of by 
adequate vigilance in view of the importance of the building. Default in compliance 
with the programme so finalized shall entail operation of liquidated damages as 
stated. 

 
10 Subletting the work: The contractor shall not directly or indirectly sublet the work 

to other party without written permission from the Vidyalaya. 
 

11 Quantities of works are provisional: The quantities mentioned in schedule are 
provisional and likely to increase / decrease to any extent or may be omitted thus 
altering the aggregate value of the contract. No claim for loss of profit / business 
shall be entertained on this account. 

 
12 Distribution of work: The Vidyalaya reserve the right to distribute the work for 

which quotation have been called, among more than one parties, if found necessary. 
No claim in this respect shall be considered and the contractor agrees to 
cooperate with other agencies appointed by the Vidyalaya. 

 
13 Third party damage: The contractor shall be responsible for all injury to persons, 

animals, building, building structure, any damage to road, streets, footpaths and 
shall rectify it at its own cost. 

 

14 Insurance cover: All the workers of the contractor as well as his sub-contractor 
must be properly covered by an Insurance Policy under Workman’s Compensation 
Act and Fatal Accidents Act. The contractor at his own expenses arrange to effect 
and maintain until the virtual completion of the contract, insurance policy in the 
joint name of the Vidyalaya and the contractor against this risk to be retained by 
the Vidyalaya until the completion of the work, and indemnify the Vidyalaya from all 
the liabilities arising out of such events. In case of delay, contractor shall arrange to 
extend insurance policy till work is completed. 

 
15 Delay & Extension of time: All the work should be completed within the specified 

period in the tender.   If the work is delayed due to the reasons beyond the control 
of the contractor, he should apply to the Vidyalaya explaining, therein the reasons 
for such delays, immediately and if in the opinion of Vidyalaya’s authorities the 
delay is justified, the contractor shall be granted extension in time limit. 

 
16 Certificate of virtual completion: As soon as the work is completed, the contractor 

shall inform in writing such completion to the Vidyalaya’s Monitoring Committee who 
will inspect the work and if satisfied will issue the certificate that the work has been 
virtually completed and the defects liability period shall commence from the date of 
such certificate. 

 
17 Defect liability period: The defects or other faults which may appear during the 

defect liability period which is 12 months after the virtual completion of the work, 
arising in the opinion of the Vidyalaya due to inferior quality of material or bad 
workmanship not in accordance with the contract, contractor shall make good at his 
own cost within a reasonable time. In case of default, Vidyalaya may employ and pay 
other agencies to amend and make good such defects and all expenses / damages / 
losses shall be recoverable by Vidyalaya or may be deducted from any money due to 
the contractor. 
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18 Arrangement of work: The contractor shall organize the work in such a way that 
the office users or the nearby public area put to no hardships and the working of the 
Vidyalaya is not affected. The contractor shall take adequate care during the 
progress of work to protect the office property like stationery, furniture, etc. In 
case of any damage, the contractor shall make the same good. Contractor is agreed 
to work after office hours for which no extra cost shall be considered. 

 
19 Stacking of material: The contractor is not to stack any of his material recklessly so 

as to endanger the safety of the building and cause any nuisance to the occupants 
and the public. 

 
20 Extra charges: It must be clearly understood that all the conditions of contracts are 

intended to be strictly enforced and that no extra charges in respect of extra work 
will be allowed unless they are clearly outside the spirit and meaning of the 
condition and unless such work shall have been ordered in writing. 

 
21 Protection of material and work: The contractor shall be responsible for storing 

and watching his own material and protecting the work at his own cost. Any damage 
/ caused during such act will have to be made good by the contractor at his own 
expenditure. 

 

22 Water supply: The contractor shall make his own arrangement for water required 
for the work.  
 

23 Electric supply: The contractor shall make his own arrangement for electricity 
required for the work.  
 

24 Approval of samples: The contractor shall furnish well in time before work 
commences at his own cost, colour samples, samples of material or workmanship 
that may be called by Vidyalaya’s Monitoring Committee for approval. Rates quoted 
shall cover  for such preliminary work. 

 

25 Workmanship: The work-involved calls for a high standard of workmanship 
combined with speed. 

 

26 Interpretation of documents / drawing: Except where otherwise provided in the 
contract all questions and disputes relating to the meaning of the specifications, 
design drawings and instructions herein before mentioned and as to the quality of 
workmanship or materials used for the work or as to any other question, claim, 
right, matter or thing whatsoever, in any way arising out of or relating to the 
contract, designs, drawings specifications, estimates, instructions, orders or these 
conditions or otherwise concerning the works, or the execution or failure to execute  
the same whether arising during the progress of the work or after the completion or 
abandonment thereof shall be referred to the competent authority of the Vidyalaya 
whose decision shall be final and binding on the contractor. 

 
27 Use of scaffolding: The contractor shall allow the use of scaffolding erected by 

them to any other agency employed by the Vidyalaya during the contract period 
without any payment. 

 
28 Provisional Item: If ordered by the Vidyalaya, contractor shall be required to carry 

out provisional items at the same conditions and rates as applicable for this 
contract. 
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29 Measurements of all concealed items: Measurements of all concealed items of 
work and extra item if any, shall be got recorded by the Vidyalaya’s Monitoring 
Committee before they are checked up. 

 
30 Measurements: All measurement tapes shall be of steel and all scaffolding and 

ladders that may be required for taking measurements shall be supplied by the 
contractor. 

 
31 Cleaning during the work: The rates quoted shall include cleaning of ceiling, roof, 

electric switches, boards, windowpanes etc. after the repairing leaving the site neat 
and tidy from time to time. 

 
32 Complying I.S. specification: Unless otherwise mentioned in the contract, the  

latest Indian Standard Code for material specifications, method of work, mode of 
measurements shall be followed. The payment shall be made on the basis of actual 
measurement of work done to be submitted along with bill 

 
33 Rate to include: The rates quoted by the contractor shall cover for work at any 

height in the premises for all finished items under this contract. The rate quoted 
shall be inclusive of all material cost, wastage, labour, loading, profit, taxes if any, 
scaffolding, transport, supervision, spotlight arrangement and any other means to 
complete the job. If there is a change in the tax structure / duties as per State / 
Central Govt. order after opening of tender, the Vidyalaya shall reimburse 
difference in tax as per actual. 

 

34 Price Fluctuation: The rates quoted by the contractor shall be firm throughout the 
currency of contract (including extension of time if any granted) and will not be 
subject to any fluctuation due to variation in the cost of material or labour. 

 
35 The successful tenderer if called upon to do so, shall obtain a letter from the 

approved trade manufacturer whose product is used, confirming that the 
manufacturer shall provide all the technical assistance and supervision during 
the execution of the work at all such places as directed and the contractor shall 
bear the expenses, if any, for such supervision and technical assistance supplied 
by the trade manufacturer. The contractor compulsory has to submit 10 years 
warranty certificate from the trade Manufacturer of Paint. 

 
36 Testing of materials: If at any point of time during the work, if Vidyalaya 

authorities desire to carry out the tests of certain materials, the contractor shall 
arrange for the same and submit the test report without any extra cost to the 
Vidyalaya. 

 

37 The contractor shall note that they should bring to the notice of the Vidyalaya, any 
breakage in glass window before starting work. However, if any glass window is 
found to be broken during the repairing work, the contractor at his own cost shall 
replace the same. 

 
38 Conditional tenders: Conditional tenders shall be rejected. 

 

39 Rates of non-tendered items: The successful tenderer is bound to carry out any 
item of work necessary for the completion of the job even though such items are not 
included in schedule of quantities. 

 
40 Abandonment of work: If in any case the work required to be abandoned, the 

contractor shall not be entitled for any claims and he will be paid as per the actual 
work done till that period. 
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41 The Vidyalaya reserves the right to accept / reject the lower or any or all tenders in 
part or in whole without assigning a reason therefore. 

 
42 Decision of the Vidyalaya shall be final and binding on any matter connected with 

the work. The matter of any dispute shall be decided after mutual discussions based 
on the terms and conditions of this contract. However, if the matter cannot be  
resolved then the same shall be referred to the respected, qualified person in the 
field agreed to both the parties and his opinion shall be binding on both the parties. 
However, this is pre-course to any legal action in this regard. 

 

43 Incomplete quotation: Incomplete quotations shall be summarily rejected. 
 

44 Payments: When the work has been virtually completed and Vidyalaya’s Monitoring 
Committee has certified in writing that the work has been completed on the basis of 
detailed measurements and has made a final scrutiny and that there is no dispute 
items, rates, ad quantities, the contractor shall be entitled to the payment of the 
final bill in accordance with the final certificate which will be honored within the 
period specified in the Appendix as period of honoring final certificate. 

 
45 The contractor shall be paid by the Vidyalaya within the period named in Appendix 

(period of honoring certificate) after such certificate has been delivered to the 
employer by the Vidyalaya’s Monitoring Committee. Vidyalaya’s Monitoring 
Committee has power to withhold any certificate in the work or any part thereof are 
not carried out to his satisfaction or the contractor fails to show the desired progress 
or fails to follow the instructions given or in case of breach of this contract. 

 
46 For water proofing works on traces, bathroom, WC, Chajja, work has to be executed 

through the agency specialized in waterproofing. Contractor will have to submit a 
guarantee of 10 years on stamp papers as per the format to be prescribed by the 
Vidyalaya. 

 
47 The contractor is requested to sign each page of the quotation and put rubber 

stamp, seal below his signature and seal the quotation in an envelope. 
 

48 Liquidated damages: If the contractor fails to maintain the required progress or to 
complete the work and clear the site or before the contract or extended date period 
of completion, he shall without prejudice to any other right, pay as agreed 
compensation amount of 1% of contract amount per week of delay subject to 
maximum of 10% of contract amount as liquidated damages. 

 
49 Records & measurements: Measurements shall be taken jointly by Vidyalaya’s 

Monitoring Committee and contractor and shall without extra charges provide 
assistance with appliance; labour and other things necessary for the work and 
measurements will be signed and dated by both the parties on completion of 
measurements. 

 

50 Safety measures: The contractor at his own cost shall provide tarpaulins on the 
external side of the building at the time of breaking plaster etc. to safeguard 
adjacent property, Vidyalaya’s property, employees, traffic, etc. The contractor 
shall follow all the safety measures while carrying out the work. Employer that is 
Vidyalaya shall not be liable for any compensation due to accident, any mishap or 
negligence. 
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51 If there is delay in commencement of work for any reason, the employer that is 
Vidyalaya shall not be liable for any compensation. 

 
52 If at any point of time during the progress, it is observed that the contractor is not 

progressing the work with due diligence, care and lagging much behind the schedule 
or fails to gear up the work despite instructions from Vidyalaya’s Monitoring 
Committee, the employer (Vidyalaya) reserves the right to terminate the contract 
with 7 days’ notice. In such case, the contractor shall be liable to pay the employer 
any extra cost involved for the completion of the said work and will not obstruct any 
way in completing the work through other agency. After completion of entire work 
the contractor shall be paid for the actual work executed by him at the quoted rates 
after deducting any claims, damages. In case of such termination the security 
deposit held by the Vidyalaya will be forfeited. 

 
53 Although the number of coats of paints / polishing / white washing are specified the 

contractor will have to additional coats if the surface is not to the satisfaction of the 
Vidyalaya’s Monitoring Committee and there shall be no extra payment on account 
of such coats. 

 

54 First Aid: The contractor shall be responsible for all first aid and he shall keep the 
site fully equipped to meet such emergency. 

 

55 Supervision: The contractor is required to have on site during all working hours a 
competent supervisor (acceptable to Vidyalaya) who will be responsible for the 
conduct of worker and who has authority to receive and act on such instructions 
issued by the Monitoring Committee of Vidyalaya. 

 

56 All work shall be carried out in a workman-like manner to the entire satisfaction of 
the Monitoring Committee of Vidyalaya. 

 
57 Contractor shall follow all rules / regulations in force and should possess the license 

for employing labour and also follow all safety measures, labour bye law and shall be 
responsible for any lapse. 

 

58 Transfer of Tender Documents: Transfer of tender documents purchased by one 
intending tenderer to another is not permissible. 

 
59 Safety: The contractor shall carry out the entire work in a workman like manner 

having full regard for the safety of the men working at site. All safe practices shall 
be strictly adhered to by the workmen of the contractor like wearing helmets, safety 
belts when working at heights, gloves when handling sharp objects and 
reinforcement, eye shields during welding, safety shoes, etc. The contractor shall 
protect sides of openings in floor slabs, edges of slabs, stairs, stairwells etc. with 
barricades, warning signs / lights and educate all his workmen regarding following 
safe working practices. He shall provide first aid boxes at site. 

 
In spite of following safe methods, in case of any unfortunate accident, the 
contractor shall indemnify the employer against any expenses or claims towards 
treatment or compensation. 

 

60 A Daily Diary Register: A daily diary register (with cement and steel stock 
statement) will be kept in the Vidyalaya Office. The contractor or his representative 
will furnish every day at 9.00 hrs. Details of work for the day proceeding and the 
diary will be written up every day and jointly signed by the authorized person of 
Monitoring Committee and the Contractor or their representatives in token of its 
correctness. 
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61 Nuisance: The contractor shall not any time do cause or permit anyone to do or 
cause any nuisance on the site or do anything which shall cause unnecessary 
disturbance of inconvenience to the Employer or to the owners, tenants or occupiers 
of other properties near the site and to the public generally. 

 
62 Rights, remedies and powers: 

 

I) Termination of contract due to contractor’s default. If the contractor: 
 

a. Abandon the contract. 
 

b. At any time defaults in proceedings with the works with due diligence and 
continues to do so after a notice in writing of seven days from the Principal of the 
Vidyalaya 

 
c. Commits default in complying with any of the terms and conditions of the 

contract and does not remedy it within 7 days after a notice in writing is given to 
him in that behalf of the Principal of the Vidyalaya 

 
d.  Persistently disregards the instructions of the Vidyalaya Monitoring committee or 

contravenes any provision of the contract, or 
 

e. Fails to remove materials from the site or to pull down and replace work after 
receiving the notice to the effect that the said materials or works have been 
rejected. 

 
f. Fails to complete the works or items of work on or before the stipulated date (s) 

of completion, and does not complete them within the period specified in a 
notice given in writing.  

 

g. Offer or gives or agrees to give to any person in the Employer’s service or to any 
other person on this behalf, any gift or consideration of any kind as an 
inducement or reward for doing or forbearing to do so for having done or 
forborne to do any act in relation to the obtaining or execution of this or any 
other contract for the Employer, or 

 
h. Shall enter into a contract with the Employer in connection with which 

commission has been paid or agreed to be paid by him or to his knowledge, unless  
the particulars of any such commission and the terms of payment thereof have 
previously been disclosed in writing to the Vidyalaya principal, or 

 
i.  Shall obtain a contract with the Employer as a result of ring tendering or other 

non-bonafide methods of competitive tendency, or 
 

j.  Being an individual, or if a firm, any partner thereof, shall at any time be 
adjudged insolvent or have a receiving order or order for administration of his 
estate made against him or shall take any proceedings for liquidation or 
composition (other than a voluntary liquidation fir the purpose of amalgamation 
or reconstruction) under any Insolvency Act for the time being in force or make 
any conveyance or assignment of his effects or composition or arrangement for 
the benefit of his creditors or support so to do, or any application be made under 
any Insolvency Act for the time being in force for the sequestration of his estates 
or if a trust deed be executed by him for benefit of his creditors, or 
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k. Being a company, shall pass a resolution or the court shall make an order for the 
liquidation of its affairs, or a appointed or circumstances shall arise which 
entitle the court or debenture holders to appoint a receiver or manager, or 

 
l. Shall suffer an execution being levied on his goods and allow it to be continued 

for a period of 21 days, or 
 

m.  Assigns, transfers, sublets (engagement of labour on a piece work basis or of 
labour with materials not to be incorporated in the work, shall not be deemed 
to be sub-letting) or attempts to assign, transfer or sub-let the entire works, or 
any portion thereof without the prior written approval of the employer. 

 
I)    The Vidyalaya may, without prejudice to any other right or remedy which shall 

have accrued or shall accrue thereafter as the Employer by written notice 
determine the contract either as a whole or in part. 

 
II)     Upon such determination of the contract in whole or in part, the security 

deposit with the Employer in respect of the contract shall stand forfeited to 
the Employer without in any way affecting the rights of the Employer. 

 
III) Rights of the employer after determination of the contract due to contractor’s 

default. 
 

The  Vidyalaya Monitoring Committee shall on such determination have powers to: 
a. Take possession of the site and any materials equipment, plant, implements 

stores etc. thereon, and / or 
b.  Carry out the incomplete work by any means at the risk and cost of the 

contractor. 
 

IV)   On determination of the contract in full or in part, the  Vidyalaya Monitoring 
Committee shall determine what amount, if any, is recoverable from the 
contractor for completion of the works or part of the works or in case the works 
or part of the works is not to be completed, the loss or damage suffered by the 
Employer. In determining the amount, credit shall be given to the contractor 
for the value of the work executed by him upto the time of cancellation or the 
value of contractor’s materials to be present so as to record the measurements 
in his presence.   If the contractor fails to be present in response to the notice, 
the recording of measurements shall be preceded with ex-parte and the 
measurements as recorded shall be binding on the contractor. 

 

V)  The Vidyalaya shall have the right to use contractor’s plant, machinery and 
materials on the balance work but shall not in any way be responsible for any 
damage or loss of the same and the contractor shall not be entitled to any 
compensation thereof. 



15 
 

 

SUPPLEMENTARY CONDITION 
 
 

INDEMNITY BOND 

 

On the acceptance of his tender, the contractor will be required to execute an Indemnity 
Bond with-in 10 days of issue of work order in favor of the Vidyalaya against third party 
claims, civil or criminal complaints, site mishaps and other accidents or disputes, against any 
damages, loss or expenses due to or resulting from any negligence or breach of duty on the 
part of the contractor, his subcontractors or his employees and agents etc., as per the 
appropriate Indemnity Bond attached. 

 
It will also be covered by labour laws of the Govt. of Uttar Pradesh & Central Govt. 

Any other conditions suggested by the Vidyalaya may be added subsequently. 
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INDEMNITY BOND 
(On Non-Judicial Stamp Paper of Rs. 200/-) 

 
KNOW all men by these presents that I/We do hereby 
execute Indemnity Bond in favour of the PM SHRI  Kendriya Vidyalaya No.1, Chakeri, 
Kanpur on this day of 
              2023. 

 

WHEREAS PM SHRI Kendriya Vidyalaya No.1, Chakeri, Kanpur, (address of the office) , have 

appointed  as the Contractors for 
their Proposed PM SHRI Kendriya Vidyalaya No.1, Chakeri, Kanpur 

Project at . 

THIS DEED WITNESS AS FOLLOWS: 

I/We   hereby do 

Indemnify and save harmless PM SHRI Kendriya Vidyalaya No.1, Chakeri, Kanpur, against 
1. Any third party claims, civil or criminal complaints/liabilities, site mishaps and other 
accidents or disputes and/or damages occurring or arising directly/indirectly out of any 
mishaps at the site due to faulty work, negligence, faulty construction and/or for violating 
any law, rules and regulations in force, for the time being while executing/executed works 
by me/us. 

 
2. Any damages, loss or expenses due to or resulting from any negligence or breach of duty 
on the part of me/us or my sub contractor's if any, servants or agents. 

 

3. Any claim by an employee of mine/ours or of sub-contractors if any, under the Workmen's 
Compensation Act and Employer’s Liability Act, Contract Labours Act, Minimum Wages ESI 
Act or any other law, rules and regulations in force for the time being and any Acts replacing 
and/or amending the same or any of the same as may be in force at the time and under any 
law in respect of injuries to persons or property arising out of and in the course of the 
execution of the contract work and/or arising out of and in the course of employment of any 
workman/employee. 

 

Any act or omission of mine/ours of sub-contractor’s if any, our/their servants or agents 
which may involve any loss, damage, liability, civil or criminal action. 

 
IN WITNESS WHEREOF THE  has set his/their 
hand on this day of 2023. 

 
 

SIGNED AND DELIVERED BY THE   NAME AND ADDRESS 
 
 

AFORESAID    (Contractor) 
 
 
 

IN THE PRESENCE OF WITNESSES: 

1. 

2. 
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PERFORMANCE BANK GUARANTEE FORMAT 
(To be prepared on Stamp paper issued in the name of Vidyalaya) 

 

This BANK GUARANTEE No.   made this day 

of between  a bank incorporated and having 

its   registered   office   at (hereinafter called Bank) which 

expression shall unless repugnant to the context or contrary to the meaning thereof include 

its successors and assigns on the one part and PM SHRI KENDRIYA VIDYALAYA NO.1, 

CHAKERI, KANPUR, under Kendriya Vidyalaya Sangathan  a society under the Societies 

Registration Act (XXI of 1860) to the context or contrary to the meaning thereof include its 

successors and assigns on the other part. WHEREAS in pursuance to the agreement No.

 dated 

  (hereinafter called CONTRACT) entered into between Kendriya Vidyalaya 

No.1, Chakeri, Kanpur (hereinafter called OWNER and a Company incorporated in 

   (hereinafter called CONTRACTOR) which expression shall unless 

repugnant to the context or contrary to the meaning thereof include its successors and 

assigns, for supply of  as envisaged in the Contract, Contractor has to 

submit      a      Performance      Bank      Guarantee      for      Rs (Rupees 

  only). CONTRACTOR accordingly agrees to furnish the Performance Bank 

Guarantee as herein after contained towards fulfillment of all of its obligations under the 

contract. Now this Deed witness as follows: 

 
1. In pursuance of the Contract, the Bank hereby guarantees as a direct responsibility to 

OWNER   that   the   BANK   is   holding   the   amount   of   Rs. (Rupees 

  only) at Owner's disposal and hereby promises and shall be bound 

to pay to OWNER, forthwith at Owner's written notice stating that the contractor has failed 

to fulfill its obligations under the contract for reasons for which contractor is liable and 

without any protest or demur and without recourse to contractor and without asking for any 

reasons as to whether the amount if lawfully asked for by Owner or not, the entire amount 

or the portion thereof as mentioned by Owner in the notice. The decision of the Owner as to 

whether the terms and conditions of this Performance Bank Guarantee have been observed 

or not shall be final and binding on the BANK. In any case, however the Bank's responsibility 

under   this   Performance   Bank   Guarantee   is   limited   to   Rs. (Rupees 

  only). 

 
2. This Performance   Bank   Guarantee   shall   be   valid   for   an   initial   period   of 

  months from the date of this Bank Guarantee No. dated 

    given by the Bank to Owner become effective. Upon issuance of 

Commissioning/ Erection/Completion certificate according to terms of contract on expiry of 

  months after the issuance of the above-mentioned certificate 69 of 

commissioning / erection / completion certificate, the Performance Bank Guarantee shall 

become null and void. 

 
3. This Performance Bank Guarantee shall be in addition to and shall not affect or be 

affected by any other security now or hereafter held by Owner on account of money hereby 

intended to secure and Owner at its discretion and without any further consent from the 

Bank, and without affecting its rights against the Bank, may compound with, give time or 

other indulgence to or make any other arrangement with Contractor and nothing done or 
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omitted to be done by Owner in pursuance of any authority or permission contained in this 

guarantee, shall effect discharge of the liability of the Bank. 

 
4. UNLESS PREVIOUSLY CANCELLED BY THE OWNER, this Performance Bank Guarantee will 

remain in force initially up to  months from the effective date of Bank 

Guarantee No. dated  given by the Bank to the Owner and 

subject to provisions of paragraph 2 above will stand automatically cancelled on the expiry 

of the said period. Unless demand or claim under this Bank Guarantee is made on Bank in 

writing within three months from the date of expiry of this Bank Guarantee, all the rights of 

Owner against the Bank shall be forfeited and Bank shall be relieved and discharged from all 

the liabilities hereunder. 

 

5.  We are liable to pay the guarantee amount or any part thereof under this bank guarantee 

only and only if you serve upon a written claim or demand on or before (Date of expiry of 

guarantee plus one year claim period shall be stipulated). 

Any notice by way of request, demand or otherwise hereunder may be sent by post to the 

Bank, addressed as aforesaid, and if sent by post, it shall be deemed to have been given at 

the time when it would be delivered in due course of post, and in proving such notice, when 

given by post, it shall be sufficient to prove that the envelope containing the notice was 

posted and a certificate, signed by an officer of the owners, to the effect that the envelope 

was so posted, shall be conclusive. 

 
6. The Performance Bank Guarantee is to be returned to the Bank after its expiry in terms of 

Paragraph 4 above. 

 
7. The Bank declares that it has the power to issue this guarantee and the undersigned have 

full power to do so. Dated this day of 2023 (Indicate 

the name of the Bank with stamp) 
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ARTICLES OF AGREEMENT 
 
 

ARTICLES OF AGREEMENT made at this       day of       Two Thousand and 
twenty two. 

 

BETWEEN 
 

PM SHRI KENDRIYA VIDYALAYA NO.1, CHAKERI, KANPUR,  under Kendriya Vidyalaya 
Sangathan  a society under the Societies Registration Act (XXI of 1860), hereinafter called “the 
Vidyalaya” (which expression shall, unless it be repugnant to the context or meaning 
thereof, include its successors and assigns) of the ONE PART 

 
AND 

 

MESSRS , having its registered office at     
  , hereinafter called the “Contractor” (which 
expression shall unless repugnant to the context or meaning thereof, include its successors 
and permitted assigns) of the OTHER PART. 

 
WHEREAS 

 

i. The Vidyalaya is desirous of   
(Works) on its 
  at . 

 

ii. The Vidyalaya has caused the drawings and bills of quantities showing and describing 
the Works to be done to be prepared by or under the direction of the  Vidyalaya 
Monitoring Committee ; 

 
iii. The Vidyalaya had invited tenders for work in accordance with the 

general conditions of contract, special conditions of contract, technical 
specifications, bills of quantities and working drawings, as prepared by the  Vidyalaya 
Monitoring Committee and furnished to the Contractor. 

 
iv. Having examined the general conditions of contract, special conditions of contract, 

technical specifications, bills of quantities and working drawings as prepared by the  
Vidyalaya Monitoring Committee, the Contractor offered to execute, complete and 
maintain the whole of the Works relating to the Project in conformity with the said 
general conditions of contract, special conditions of contract, technical 
specifications, bills of quantities and working drawings and in accordance with 
instructions issued by the  Vidyalaya Monitoring Committee and the Contractor 
submitted its tender for the contract sum of Rs. towards the said work. 

 
v. The tender submitted by the Contractor was, after negotiations, modified/altered 

upon the Contractor agreeing to revise the rates of certain items and further offering 
a rebate for execution and completion of the Project thereby reducing the tender 
amount to Rs. as confirmed by its letters dated . 

 

vi. Towards the implementation of the Project, the Contractor has supplied the 
Vidyalaya with a fully priced copy of the said bills of quantities (which copy is 
hereinafter referred to as “the Contract Bills”) and the drawings attached with the 
tender documents (hereinafter referred to as “the Contract Drawings”) and the 
Contract Bills and the contract Drawings have been signed by or on behalf of the 
parties hereto. 
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vii. The Contractor has already agreed with the Vidyalaya to implement and execute the 

Project in full on the basis of the contract documents as hereinafter defined on the 
terms and conditions therein contained. 

 
viii. The parties are now executing this Agreement setting out the basic terms of the 

agreement between them for smooth implementation and execution of the Project 
without any unnecessary difference or dispute. 

 
NOW IT IS HEREBY AGREED as follows: 

 

1. The Contract Document is comprising of 
 

I. Tender document including pre-bid. 
II. Subsequent letters issued by the Vidyalaya vide   
III. Clarifications submitted by the contractor vide letter dt. . 
IV. Minutes of Meeting held on    
V. Work Order issued by the Vidyalaya vide letter    
VI. Acceptance letter from the contractor 
VII. This Agreement 
VIII. Purchase Order issued dated   
IX. RFP 
X. Commercial Bid 

1.a If there is any ambiguity between any clause in this Agreement and any clause in any of 
the Appendices/Annexure, etc., or any ambiguity among the Appendices, Annexure, 
etc., the order of priority of documents in resolving such ambiguity shall be as 
mentioned above. 

 
1.b Unless otherwise expressly provided under these presents, contract documents (iii) to 

(ix) above shall be construed as modifying only those general and special terms and 
conditions in tender document in so far and to the extent referable to the clauses in 
the said tender document. 

 

1.c Unless otherwise stated expressly hereunder, all the general and special terms and 
conditions shall apply and binding on the contractor. All time limits stated in the 
Contract Document are of the essence of the contract where the work has to be 
completed within 2 months failing which liquidated damages will be recovered @ 1% of 
contract amount for per week of delay subject to maximum recovery of 10% of the 
contract amount. 

 

2. For the consideration hereinafter mentioned, the Contractor shall carry out and 
complete the Works in conformity with the contract documents and in accordance with 
the instructions issued by the Vidyalaya Monitoring Committee from time to time 
including all modifications extra and additional works and obligations to be carried out 
either on the Site or at any factory or work shop or any other place for subsequent 
incorporation as required for the due performance of the contract. 

 

3. The general character and the scope of the Works is illustrated and defined by the 
specifications and the bills of quantities herewith attached and by the signed drawings. 
The scope includes all materials, labour, tools, equipment and management necessary 
for and incidental to the construction and completion of the Works. If the Contractor 
shall find any discrepancy in or divergence between the contract drawings and/or the 
contract bills he shall immediately give to the  Vidyalaya  a written notice specifying 
the discrepancy or divergence and the  Vidyalaya  shall issue instructions in regard 
thereto which shall be complied with by the Contractor. 
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4. INTENT 

The intention of arrangement is to secure the performance of the Contractor’s 
obligations to the satisfaction of the Vidyalaya/ Architect/Vidyalaya Monitoring 
Committee. All labour, material, equipment, constructional plant and transportation 
necessary for the proper execution of the Project is to be provided by the Contractor 
and should only be of the approved manufacturer/agencies respective kinds as 
described in the Contract Documents which is to be subjected from time to time to 
such tests as the Vidyalaya Monitoring Committee’s representative may direct. In case 
the required material/services of approved manufacturers/agencies are not available 
or are not upto the mark the Contractor shall procure material/ services from such 
other manufacturer/agencies as may be approved by the Vidyalaya and the Contractor 
shall submit rate analysis for such material. 

 

5. EXTENT 

The Contractor shall carry out and complete the Works in every respect in accordance 
with this contract and with the directions of and to the reasonable satisfaction of the 
Vidyalaya Monitoring Committee. The Vidyalaya Monitoring Committee may in their 
absolute discretion and from time to time issue further drawings, details and/or 
written instructions and written explanations whole of which are collectively referred 
to as Vidyalaya Monitoring Committees’ instructions. All such drawings and 
instructions shall be consistent with the Contract Document true developments 
thereof as reasonably inferable there from. 

 

6. TYPE OF CONTRACT 
 

The Contract is Item Rate contract. The Contractor shall be paid for the actual quantity 
of Work done, as measured at Site, at the Item quoted by him in the Contract Bills. The 
contractors have 

i. Been informed that the schedule of approximate quantities is liable to alteration by 
omission, deduction, substitution or additions at the discretion of the Vidyalaya 
Monitoring Committee without affecting the terms of the contract and no 
compensation to Contractor. 

ii. Fully and correctly understood the meaning of all the tender documents, the General 
Conditions of Contract, Special Condition of Contract, Technical Specifications, Bill 
of Quantities and working drawings or part thereof. 

 

7. CONTRACTORS COVENANTS 

i. The Tender form conditions, priced schedule of quantities, contract drawings and 
General and Special Conditions of Contract, specifications, Drawings, priced Bill of 
Quantities, Schedule of Rates and Prices, if any, Tender, pre-contract 
correspondence, Letter of Intent/Acceptance, Work order, shall be read and 
construed as forming part of this agreement and the Contractor shall abide by and 
submit themselves to all the conditions and stipulations contained therein; which are 
not specifically incorporated herein; 

 
ii. The Contractor shall obtain necessary permissions/ certificates/ order from the 

Competent Authority in respect of workmen employed by them for the Project and 
shall keep the Vidyalaya safe, harmless and reimburse all amounts/expenses incurred 
or suffered by the Vidyalaya in connection with any such claim; 

 

iii. The Contractors shall not make any claim as regards want of information of any 
particular point or any change in the rate or conditions save and except as provided 
herein; 
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iv. The Contractors shall have a duly authorized agent at the place of Work to accept 
services of notice and to agree to extras, omissions, additions and substituted items 
of Works and rates from the commencement of the Work until it is virtually 
completed. 

 

v. In the event of any discrepancy between the details and/or description given in the 
Bill of Quantities, the Drawings and the Technical Specifications, such item shall be 
deemed to have been priced in accordance with the details and/or description 
confirming to the most superior provisions contained in any of the following:- 

 

a) Bill of Quantities 

b) Drawings 
c) Technical Specifications 

 
vi. It shall be understood that the details and/or description not specifically mentioned 

in the Bill of Quantities and/or the drawing shall be the same as those mentioned in 
the Technical Specification. Any further interpretation of above Clause shall be at the 
discretion of the Vidyalaya Monitoring Committee, whose decision shall be final and 
binding on the parties to the contract. 

 
vii. The Contractors shall not make any claim for increase in the contract consideration 

on the basis of incorrectness and insufficiency of the information available at the 
time of submitting the Tender and/ or incorrectness and insufficiency of the rates 
and prices stated in the price bill of quantity and schedule of rates and prices or 
otherwise alleging insufficiency of the tender amount to cover their obligation under 
the contract or matters concerning the execution of the Project. 

 
viii. The Contractor shall be fully responsible for the adequacy, stability and safety of all 

site operations and methods of construction, provided that the Contractor shall not 
be responsible, except as may be expressly provided in the Contract, for the design or 
specification of the Permanent Works, or for the design or specification of any 
Temporary Works prepared by the  Vidyalaya Monitoring Committee. 

 

ix. The Contractor shall promptly inform the  Vidyalaya Monitoring Committee of any 
error, omission, fault and other defects in design, drawing or specifications for the 
Works, which are discovered while reviewing the Contract Documents or in the process 
of execution of the Works. 

 
x. The Contractor shall arrange for the permits and licenses for release of materials, 

which are under Government control subject to the Vidyalaya giving all the necessary 
assistance and upon being advised by the  Vidyalaya Monitoring Committee signing 
any forms or applications that may be necessary. 

 
xi. The Contractor shall comply with the provisions of legislation prevailing during the 

currency of contract. 
 

8. The Contractor shall keep the Vidyalaya saved harmless and indemnified against 
claims if any of the workmen and all costs and expenses as may be incurred by the 
Vidyalaya in connection with any claim that may be made by any workmen. 

 

9. GENERAL CONDITIONS 

i. The schedule of Quantities given in the Contract Bill is provisional and is meant to 
indicate the intent of the Work and to provide a uniform basis for tendering. The 
Vidyalaya reserves the right to increase or decrease any of the quantities or to 
totally omit any item of Work and the Contractor shall not claim any extras or 
damages on these grounds. 
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ii. Any error in description or in quantity or omission of items from the Contract Bill shall 

not vitiate this Contract but shall be treated as a variation. 
 

iii. The rates quoted by the Contractor in the priced bill of quantities (Contract Bills) 
shall be treated as firm and the contract sum shall be deemed to have been 
calculated with reference to the cost of execution of Works as set out in Contract 
Documents and shall not be adjusted or altered for any reason. 

 

12. Notwithstanding anything contained elsewhere in any of the clauses of the tender, 
the prices/rates quoted for each item/Work in the Bills of Quantities shall be deemed 
to be inclusive of all direct and indirect costs, and taxes, etc. on any of inputs, 
royalty on quarried items etc. that may be involved in completing the item/Work as 
required in the fulfillment of all obligations under the contract and to the 
satisfaction of the Vidyalaya. Additional Taxes/ Levies by Central/ State Government 
legislations after opening of tender shall be reimbursed to the contractors as per 
actual. 

 
13. All the interim payments shall be regarded as payments by way of advance against 

the final payment only and not as payments for Work actually done and completed, 
and shall not preclude the repairing of bad, unsound, and imperfect or unskilled Work 
to be removed and taken away and reconstructed, or re-erected or be considered as 
an admission of the due performance of the contract, or any part thereof in any 
respect or the accruing of any claim, nor shall, it conclude, determine or affect in 
anyway the power of the Vidyalaya under these conditions or any of them as to the 
final settlement and adjustment of the accounts or otherwise or in any other way 
vary or affect the contract. The final bill shall be submitted by the Contractor within 
one month of the date fixed for completion of the Work or of the date of certificate 
of completion furnished by the Vidyalaya and payment shall be made within eight (8) 
weeks from the date of receipt of final Certificate from the Monitoring Committee of 
Vidyalaya. 

 
14. INSURANCE 

 
i. Without limiting the obligations and responsibilities under Contract Clause for Care of 

Work the Contractor shall effect third party insurance with an insurer and in terms 
approved by the Vidyalaya in the joint names of the Vidyalaya and the Contractor- 

 
ii. Against all loss or damage from whatever cause arising, other than the excepted risks 

stated in contract clause of the General Conditions for which the Contractor is to be 
held responsible under the terms of the Contract so as to cover the Vidyalaya and the 
Contractor during the period beginning with commencement of the Works until the 
date stated in the Certificate of Completion for the whole of the Works. 

 

iii. Against any loss or damage occasioned by the Contractor in the course of any 
operations carried out by him for the purposes of completing the outstanding Work 
during the Defects Liability period pursuant to the Undertaking given at the time of 
applying for the issue of Certificate of Completion. 

 
iv. Against any loss or damage occasioned by the Contractor in the course of any 

operations carried out by him for rectifying any defect in perfection or fault 
appearing during the progress of the Work or during the Defects Liability Period. 

 

v. Against any loss or damage occasioned by the Contractor in the course of any 
operations carried out by him for searching the cause of any defect, imperfection or 
fault appearing during the progress of the Works or during the Defects Liability 
Period. 
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vi. Against any liability for or in respect of any damages or compensation payable at law 
in respect of or in consequence of any accident or injury to any workmen or other 
person in the employment of the sub-Contractor provided the sub-contractors shall 
not have insured against such contingency.(Insurance against accident etc. to 
workman) 

 
vii. Unless otherwise instructed the Contractor shall insure the Works and keep them 

insured until the virtual completion of the contract against loss or damage by fire 
and/or earthquake, flood. 

 

viii. The Contractor shall maintain Contractors’ all risks insurance policy covering loss, 
damage, theft, burglary etc. of all materials and equipments, temporary Works and 
the Work shall be insured for a total sum equal to the value of all such items plus 10% 
of such value. 

 
Provided always that all the insurance under the contract documents shall be 
arranged by the Contractor from a first class insurance company having a branch near 
the site who can deal with all matters pertaining to the subject, the insurance must 
be placed with a company approved by the Vidyalaya, in the joint names of the 
Vidyalaya and the Contractor for such amount and for any further sum if called to 
do so by the Vidyalaya, the premium of such further sum being allowed to the 
Contractor as an authorized extra. 

 

15. The Contractor shall deposit the policy and receipt for premiums paid with the 
Vidyalaya within 21 (twenty one) days from the date of issue of Work order unless 
otherwise instructed. In default of the Contractor insuring as provided above, the 
Vidyalaya on his behalf may so insure and may deduct the premiums paid from any 
money due, or which may become due to the Contractor. The Contractor shall as soon 
as the claim under the policy is settled or the Work reinstated by the Insurance 
Company should they elect to do so, proceed with due diligence with the completion 
of the Works in the same manner as though the insured risk/contingency has not 
occurred and in all respects under the conditions of the contract. The Contractor in 
case of rebinding or reinstatement after the occurrence of the insured 
risk/contingency shall be entitled to such extension of time for completion as the 
Vidyalaya may deem fit. 

 

15.1 Such insurance shall continue during the whole of the time of continuance of Work 
and/or during such time that any persons are employed by him on the Works and shall 
when required produce before the Vidyalaya, such policy of insurance and the receipt 
for payment of the earlier premium and the current premium. 

 
15.2 The insurance shall be effective in such manner that the Vidyalaya is indemnified 

under the policy. In the event of the sub-contractor having affected an insurance 
against accident etc. to the workmen the Contractor shall require such sub-contractor 
to produce to the Vidyalaya when required, such policy of insurance and the receipt 
for the payment of the current premium, then in that event insurance under clause 
(vii) hereof by the Contractor shall not be necessary. 

 
16.  The Contractor shall provide for adequate cover to the Vidyalaya as per the 

provisions of Workmen Compensation Act. 
 

17. The Contractor shall make available the insurance cover note before the 
commencement of the Work and shall notify any change in the nature or extent of the 
Work and also make available additional insurance of Works if required in special 
circumstances. 
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18. DEFECTS LIABILITY 
18.1 Any defects, shrinkages or other faults which shall appear within the Defects Liability 

Period of 12 months from the date of handing over the works and which are due to 
materials or workmanship not in accordance with this contract or on account of 
failure on the part of the Contractor to comply with any of his obligations expressed 
or implied shall be specified by the  Vidyalaya Monitoring Committee in a schedule of 
defects which he shall deliver to the Contractor not later than 14 days after the 
expiration of the Defects Liability Period, and within a reasonable time after receipt 
of such schedule the defects, shrinkages and other faults therein specified shall be 
made good by the Contractor and (unless the  Vidyalaya Monitoring Committee shall 
otherwise instruct, in which case the contract sum shall be adjusted accordingly) 
entirely at his own cost. 

 
18.2 The Contractor shall make good at his own costs and to the satisfaction of the 

Vidyalaya, all defects, shrinkages or small faults arising in the opinion of the 
Vidyalaya Monitoring Committee or materials not being in accordance with the 
drawings or specifications or schedule of quantities or the instructions of the 
Vidyalaya Monitoring Committee which may appear within the ”Defects Liability 
Period of 12 months from the date of handing over completed site” referred to in 
the Appendix to General Conditions. All defects, shrinkages or small faults arising 
from any other cause not attributable to the Contractor shall be rectified by the 
Contractor as an additional work. 

 
18.3 In the event of failure of the Contractor to carry out any such work to the satisfaction 

of the Vidyalaya Monitoring Committee, the Vidyalaya shall be entitled to carry out 
the same at the Contractor’s costs and all expenses consequential and incidental 
thereto shall be deducted by the Vidyalaya from any monies due or to become due to 
the Contractor. 

 
18.4 When in the opinion of the Vidyalaya any defects, shrinkages or other faults which he 

may have required to be made good under sub-clause (1) and (2) of this condition 
shall have been made good he shall issue a certificate to that effect, and completion 
of making good defects shall be deemed for all the purposes of this contract to have 
taken place on the day named in such certificate. 

19. SPECIAL RISK 
 

The Contractor shall not be liable for or in respect of any consequences arising out of 
any special risks as enumerated in relevant clause of the General Conditions. The 
responsibilities, rights and liabilities of the parties in such case shall be determined 
with respect to Clause 65 of the General Conditions. 

 
20. STATUTORY OBLIGATIONS, NOTICES, FEES AND CHARGES 

 
The Contractor shall comply with and give all notices required by any Act of 
Parliament, any instrument rule or order made under any Act of Parliament, or any 
regulation or byelaw of any local authority or of any statutory undertaker which has 
any jurisdiction with regard to the Works or with whose systems the same or will be 
connected. The Contractor before making any variation from the contract drawings or 
the contract bills necessitated by such compliance shall give to the Vidyalaya 
Monitoring Committee a written notice specifying and giving the reason for such 
variation and the Vidyalaya Monitoring Committee may issue instructions in regard 
thereto. If within 7 days of having given the said written notice the Contractor does 
not receive any instructions in regard to the matters therein specified, he shall 
proceed with the Work confirming to the Act of Parliament, instrument, rule, order, 
regulation or byelaw in question and any variation thereby necessitated shall be 
deemed to be a variation required by the Vidyalaya Monitoring Committee. 
There shall be no employer –Employee relationship whatsoever between the Vidyalaya 
and the successful bidder/his sub-contractors/ agents/ labourers / employees/ staff/ 
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representatives. The bidder shall be liable for compliance of all labour laws applicable 
in connection with the contract and shall be responsible for payment of wages/arrears 
of wages under the applicable laws. 

 
21. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS 

 
21.1  All the Works specified and provided for in the specifications or which may he required 

to be done in order to perform and complete any part thereof shall be executed in the 
best and most workmanlike manner with materials of the best and approved quality of 
the respective kinds in accordance with the particulars contained in and implied by the 
specifications and as represented by the drawings or according to such other additional 
particulars, and instructions as may from time to time be given by the  Vidyalaya 
Monitoring Committee 

during the execution of the Work, and to his entire satisfaction. 
 

21.2  If required by the Vidyalaya Monitoring Committee the Contractor shall have to carry 
out tests on materials and workmanship in approved materials testing laboratories or as 
prescribed by the Vidyalaya Monitoring Committee at his own cost to prove that the 
materials etc., under test conform to the relevant I.S. Standards or as specified in the 
specifications. The necessary charges for preparation of mould (in case of concrete 
cube) transporting, testing etc., shall have to be borne by the Contractor. No extra 
payment on this account should in any case be entertained. 

 
21.3  In case contractor is delaying or refusing or avoiding testing of material, the Vidyalaya 

Monitoring Committee shall arrange for carrying out testing of material and the 
necessary expenditure in carrying out the testing, transportation and incidental 
expenses shall be recovered from the contractor. 

 
22. All the materials (except where otherwise described) stores and equipment required 

for the full performance of the Work under the contract must be provided through 
normal channels and must include charge for import duties, sales tax, octroi and other 
charges and must be the best of their kind available and the Contractor/s must be 
entirely responsible for the proper and efficient carrying out of the Work. The Work 
must be done in the best workmanlike manner. Samples of all materials to be used 
must be submitted to the Vidyalaya Monitoring Committee when so directed by the 
Vidyalaya Monitoring Committee and written approval from Vidyalaya Monitoring 
Committee must be obtained prior to placement of order. 

 

23. During the inclement weather the Contractor shall suspend concreting and plastering 
for such time as the Vidyalaya Monitoring Committee may direct and shall protect 
from injury all Work when in course of execution. Any damage (during constructions) 
to any part of the Work for any reason due to rain, storm or neglect of Contractor 
shall be rectified by the Contractor in an approved manner at no extra cost. 

 
24. If the Work be suspended by reason of rain, strike, lock-outs or any other cause, the 

Contractor shall take all precautions necessary for the protection of Work and at his 
own expenses shall make good any damage arising from any of these causes. 

 
25. The Contractor shall cover up and protect from damage from any cause, all new Work 

and supply all temporary doors, protection to windows, and any other requisite 
protection for the execution of the Work whether by himself or special tradesmen or 
sub-contractor and any damage caused must be made good by the Contractor at his 
own expenses. 

27. SUBSTITUTION 
 

Should the Contractor desire to substitute any materials and workmanship, he/they 
must obtain the approval of the Vidyalaya Monitoring Committee in writing for any 
such substitution well in advance. Materials designated in this specification 
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indefinitely by such term as “Equal” or “Other approved” etc. specific approval of 
the  Vidyalaya Monitoring Committee has to be obtained in writing. The term 
equivalent means, if material specified is not available, then after satisfying to the 
fact, the Vidyalaya Monitoring Committee may give other material to be used which 
will be subject to adjustment in purchase prices. 

 
28. INSPECTION OF WORKS 

 

28.1 All materials and workmanship shall be subject to inspection, examination and test at 
any and all times during manufacture and/or construction. The Vidyalaya Monitoring 
Committee may issue instructions requiring the Contractor to open up for inspection 
any Work covered up or to arrange for or carry out any test at any and all times. 
The Vidyalaya Monitoring Committee shall have the right to reject the defective 
material and workmanship or require its correction. 

 
1. The test of any materials or goods (whether or not already incorporated in the Works) 

or of any executed Work, and the cost of such opening up or testing (together with 
the cost of making good in consequence thereof) shall be added to the contract sum 
unless provided for in the contract bills or unless the inspection or test shows that 
the Work, materials or goods are not in accordance with this contract. 

 

2. The Vidyalaya Monitoring Committee may issue instructions in regard to the removal 
from the site of any Work, materials or goods, which are not in accordance with this 
contract. 

 

3. The Vidyalaya Monitoring Committee may (but not reasonably or vexatious) issue 
instructions requiring the dismissal from the Works of any person employed thereon. 

 
4. On the failure of the Contractor to comply with any of the Vidyalaya Monitoring 

Committee’s instructions, the Committee may proceed to replace or correct such 
material/workmanship entirely at the cost of the Contractor. 

 
29. REMOVAL OF IMPROPER WORK 

 

The Vidyalaya shall during the progress of the Work have power to order in writing 
from time to time the removal from the Work within such reasonable time or times as 
may be specified in the order of any materials which in the opinion of the Vidyalaya 
Monitoring Committee are not in accordance with specification or instructions, the 
substitution or proper re-execution of any Work executed with materials or 
workmanships not in accordance with the drawings and specifications or instructions. 
In case the Contractor refuses to comply with the order the Vidyalaya shall have the 
power to employ and pay other agencies to carry out the Work and all expenses 
consequent thereon or incidental thereto as certified by the Vidyalaya Monitoring 
Committee shall be borne by the Contractor or may be deducted from any money due 
to or that may become due to the Contractor. No certificate which may be given by 
the Vidyalaya Monitoring Committee shall relieve the Contractor from his liability in 
respect of unsound Work or bad materials. 

 
30. PROTECTIVE MEASURES 

 
30.1 The Contractor from the time of being placed in possession of the site must make 

suitable arrangements for watching, lighting and protecting the work, the site and 
surrounding property by day, by night, on Sundays and other holidays. 

 
30.2 Contractor shall indemnify the Vidyalaya against any possible damage to the building, 

roads, or members of the public in course of execution of the work. 
 

30.3 The contractor shall provide necessary temporary enclosures etc. for the protection of 
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the work and materials and for altering and adopting the same as may be required and 
removing on completion of the works and making good all works disturbed. 

 

31. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS. 
 

31.1 The Contractor shall conform to the provisions of any Acts of the Legislature relating 
to the Work, and to the Regulations and Bye-laws of authorities, and/or any water, 
lighting and other companies, and/or authorities with whose systems the structures 
were proposed to have connection and shall before making any variations from the 
drawings or specification that maybe associated to so conform, give the Vidyalaya 
Monitoring Committee written notices, specifying the variations proposed to be made 
and the reasons for have making them and apply for instruction thereon. The Vidyalaya 
Monitoring Committee on receipt of such intimation shall give a decision within a 
reasonable time. 

 
31.2 The Contractor/s shall arrange to give all notices required for by the said Acts, 

Regulations or Bye-laws to be given to any authority, and to pay to such authority or to 
any public officer all fees that may be properly chargeable in respect of the Work and 
lodge the receipts due with the Vidyalaya. 

 

1.  ASSIGNMENT AND SUB-LETTING 
 

a. The whole of the Works included in the contract shall be executed by the Contractor 
and the Contractor shall not directly or indirectly transfer, assign or underlet the 
contract or any part, share or interest therein nor, shall take a new partner, without 
written consent of the Vidyalaya and no subletting shall relieve the Contractor from 
the full and entire responsibility of the contract or from active superintendence of 
the Work during their progress. 

 
b. The Contractor shall not assign the Contract or any benefit or interest therein or 

there under, otherwise than by a charge in favour of the Contractor’s Bankers of any 
mony due or to become due under this Contract, without the prior written consent of 
the Vidyalaya. 

 

c. The Contractor shall not sub-let the whole of the Works except where otherwise 
provided by the contract, the Contractor shall not sublet any part of the Works 
without the prior written consent of the  Vidyalaya Monitoring Committee, which 
shall not be unreasonably withheld, and such consent, if given shall not relive the 
Contractor from any liability or obligation under the contract and he shall be 
responsible for the acts, defaults and neglects of any sub-contractor, his agents, 
servants or workmen as fully as if they were the acts, defaults or neglects of the 
Contractor, his agents, servants or workmen. Provided always that the provision of 
labour on a piecework basis shall not be deemed to be a subletting under this clause. 
The Contractor shall co-ordinate and shall be responsible for all aspects of his sub-
contractor(s) without being relieved of any of his obligation under the contract. 

d. If, the contracting agencies are violating the tender terms and sub-let the work 
without Vidyalaya’s consent and the same is brought to the notice of the Vidyalaya, 
the Vidyalaya will be entitled to recover 10% of such work as penalty besides 
initiating measures as provided in contract. 

 
33. If, at any time during the execution of the Works, the Vidyalaya Monitoring Committee 

shall require the Contractor to make boreholes or to carry out exploratory excavation, 
such requirement shall be ordered in writing and shall be deemed to be an addition 
ordered under the provisions of the General Conditions unless a provisional sum in 
respect of such anticipated Work shall have been included in the Bill of Quantities. 
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34. The Contractor shall in connection with the Works provide and maintain at his own 
costs all lights, guards, fencing and watching when and where necessary or required by 
the Vidyalaya Monitoring Committee, or by any duly constituted authority, for the 
execution and for the protection of the Works, and/or for the safety and convenience 
of the public / others. 

 
35. The Contractor shall, in accordance with the requirements of the  Vidyalaya 

Monitoring Committee, afford all responsible opportunities for carrying out their Work 
to any other Contractors employed by the Vidyalaya and their workmen and to the 
workmen of the Vidyalaya and of any other duly constituted authorities who may be 
employed in the execution on or near the Site of any Work not included in the contract 
or of any contract with the Vidyalaya may enter into in connection with or ancillary 
to the Works. The Contactor will not be paid any compensation on this account. 

 

36. Shall keep the Site reasonably free from unnecessary store of constructional plant and 
machinery, wreckage and rubbish during progress of Works and on completion leave 
the whole site clean and in a workmanlike condition to the satisfaction of the 
Vidyalaya Monitoring Committee. 

 

37. Default of Contractor 
 

37.1 If the Contractor 
 

i. being a company presents a petition for winding up and/or goes into liquidation 
(other than voluntary liquidation for the purposes of amalgamation or reconstruction) 
or 

ii. shall make an assignment or a composition for the benefit of the greater part, in 
number of amount of his creditors or shall enter into a Deed or arrangement with his 
creditors, or 

iii.  if a Receiver of the Contractor’s firm appointed by the court shall be unable, within 
fourteen days after notice to him requiring him to do so, to show to the reasonable 
satisfaction of the Vidyalaya that he is able to carry out and fulfill the contract, and 
if so required by the Vidyalaya to give reasonable security therefore, or 

 

iv. if the Contractor shall suffer execution to be issued, or 

v. shall suffer any payment under this contract to be attached by or on behalf of and of 
the creditors of the Contractor, or 

vi. shall assign, charge or encumber this contract or any payments due or which may 
become due to the Contractor without the consent in writing of the Vidyalaya first 
obtained, there under, or 

vii. shall agree to carry out the contract under a committee of inspections of his 
creditors, or 

viii. shall have an execution levied on his goods, or 

ix. shall use improper materials or workmanship in carrying on the Works, or 

x. shall in the opinion of the Vidyalaya not exercise such due diligence and make such 
due progress as would enable the Work to be completed within due time agreed upon, 
and 

xi. the Vidyalaya Monitoring Committee certifies in writing that the Contractor has failed 
to commence the Works or failed to proceed with the Works after the suspension 
order when so called upon by the  Vidyalaya Monitoring Committee, or 



30 
 

 
xii. shall abandon the contract, 

xiii. without reasonable excuse has failed to commence the Works or have suspended the 
progress of Works for 28 days after receiving from the Vidyalaya Monitoring 
Committee written notice to proceed on 

xiv. has failed to remove materials from the site or to pull down or replace for 28 days 
after receiving from the  Vidyalaya Monitoring Committee written notice that the 
said materials or Work has been condemned and rejected by the  Vidyalaya Monitoring 
Committee under these conditions or 

xv. despite previous writings by the  Vidyalaya Monitoring Committee in writing has failed 
to execute Works in accordance with the contract, or is persistently or flagrantly 
neglecting to carry out his obligations under the contract or as to the detriment of 
good workmanship or in defiance of the Vidyalaya Monitoring Committee’s 
instructions to the contrary, sublet any part of the contract then and in any of the 
said cases the Vidyalaya may notwithstanding previous waiver 

 
a) determine the contract by after giving 14 days’ notice in writing to the effect as 

hereinafter mentioned, but without thereby affecting the powers of the Vidyalaya or 
the obligations and liabilities of the Contractor the whole of which shall continue in 
force as fully as if the contract, had not been so determined and as if the Works 
subsequently executed had been executed by or on behalf of the Contractor (without 
thereby creating any trust in favour of the Contractor) 

 
b) further the Vidyalaya or his agent, or servants, may enter upon the Site and take 

possession of the Work and all Constructional Plant, amenities, unused materials, 
tools, scaffolding, sheds, machinery, steam and other power, utensils and materials 
lying upon premises or the adjoining lands or roads reserved for the execution of the 
Works and 

 

 sell the same as his own property or 

 may employ the same by means of his own servants and workmen in carrying on 
and completing the Works or 

 by employing any other Contractors or other persons or person to complete the 
Works, and the Contractor shall not in any way interrupt or do any act, matter of 
thing to prevent or hinder such other Contractors or other persons or person 
employed from completing and finishing or using the materials and plants for the 
Works when the Works shall be completed, or as soon thereafter as conveniently 
may be, the Vidyalaya shall give notice in writing to the Contractor to remove his 
surplus materials and plants and should the Contractor fail to do so within a 
period of 14 days after receipt by him the Vidyalaya may sell the same by Public 
Auction and shall give credit to the Contractor for the amount so realized. 

 

37.2 Any expenses or losses incurred by the Vidyalaya in getting the Works carried out by 
other Contractors shall be adjusted against the amount payable to the Contractor by 
way of selling his tools and plants or due on account of Work carried out by the 
Contractor prior to engaging other Contractors or against the Security Deposit. 

 

37.3 Upon such entry and expulsion by the Vidyalaya the Vidyalaya Monitoring Committee 
may adopt an appropriate mode at his discretion and certify the amounts, if any, that 
had at the time of such entry and expulsion reasonably been earned in respect of 
the work actually done by him and the value of any unused or partially used materials, 
any Constructional Plant and any amenities brought into existence exclusively for 
execution of the Works. 
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37.4 If the Vidyalaya shall enter and expel [the Contractor] under this Clause, he shall not 
be liable to pay to the Contractor any money on account of the Contract, until the 
expiration of the Defects Liability Period and thereafter until the costs of execution, 
damages for delay in completion, if any, and all other expenses incurred by the 
Vidyalaya have been ascertained and the amount thereof certified by the Vidyalaya 
Monitoring Committee. The Contractor shall then be entitled to receive only such sum 
or sums, if any, as the Vidyalaya Monitoring Committee may certify would have been 
payable to him upon due completion by him after deducting the said amount. If such 
amount shall exceed the sum which would have been payable to the Contractor on due 
completion by him, then the Contractor shall, upon demand, pay to the Vidyalaya the 
amount of such excess and it shall be deemed a “debt due” by the contractor to the 
Vidyalaya and shall be recoverable accordingly. 

38. Termination of the Contract: 
a. The Vidyalaya, without prejudice to any other remedy for breach of Contract, if 

not cured within 30 days of notice of such default/breach by the bidder may 
terminate this contract in whole or in part, if bidder fails to perform any obligations 
under the Contract. 

b. In the event of the Vidyalaya terminating the Contract in whole or in part due to 
default by the bidder, the Vidyalaya may procure services similar to those 
undelivered, upon such terms and in such manner, as it deems appropriate, and the 
bidder shall be liable to the Vidyalaya for any excess costs of such similar services. 

c. The Vidyalaya will be entitled to terminate this Contract, without any cost to the 
Vidyalaya and recover expenditure incurred by Vidyalaya on the happening of any 
one or more of the following: 
• The selected bidder commits a breach of any of the terms and conditions of the 

contract documents 
• The successful bidder goes into liquidation voluntarily or otherwise. 
• An attachment is levied or continues to be levied for a period of 7 days upon 

effects of the Agreement. 
d. The progress regarding the execution of the order accepted by the selected bidder 

is found to be unsatisfactory or delay in execution of the contract, the Vidyalaya 
reserves the right to get the balance contract executed by the another party of its 
choice by giving one month’s notice for the same. In this event, the selected bidder 
is bound to make good the additional expenditure, which Vidyalaya may have to 
incur in executing the balance contract. This clause is applicable, if for any reason, 
the contract is cancelled. 

e. Non-satisfactory performance of the selected bidder during implementation and 
operation and noncompliance of RBI guidelines to the extent it relates to the scope 
of work. 

f. Selected bidder, its employees, sub-contractors are found to be indulging in frauds 
or act negligently causing financial loss to Vidyalaya. 

g. The Vidyalaya suffers a reputational loss on account of any activity of successful 
bidder penalty is levied by regulatory authority. 

 

39 NOTICES 
 

39.1 All certificates, notices or written orders to be given by the Vidyalaya to the 
Contractor under the terms of the Contract shall be served by sending by registered 
post or by Courier or delivering the same to the Contractor’s principal place of 
business, or such other address as the Contractor shall nominate for this purpose. 

 
39.2 All notices to be given to the Vidyalaya under the terms of the Contract shall be 

served by sending by registered post or by Courier or delivering the same to the 
respective addresses nominated for that purpose in Part II of these conditions. 
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(Signature of the Contractor with Seal) 

 

 

39.3 Either party may change a nominated address to another address in the country 
where the Works are being executed by prior written notice to the other party and 
the Vidyalaya Monitoring Committee may do so by prior written notice to both 
parties. 

 

40 The work should be executed is time bound and Vidyalaya has the right to exit/cancel 
/terminate the contract with immediate effect and engage another contractor, in case 
the bidder defaults or commit breach of any Tender terms. In such an event, Vidyalaya 
shall recover from the bidder the cost, expenses for loss, damage caused due to the 
bidder, by various means not limited to forfeiture of security deposit and unpaid bills. 

 

ARBITRATION 
 

40.1 Wherever, while interpreting any of the documents forming part of the Contract, The 
Principal, Kendriya Vidyalaya No.1, N-4 Area, Air Force Station, Chakeri, Kanpur-
208008 has been vested with the final powers, his decision, opinion, certificate or any 
other discretion shall be final conclusive and binding on the parties and shall be 
without appeal. All other matters shall be subject to the right of arbitration. 

 
40.2 All disputes or differences of any kind whatsoever save and except matters referred 

to in clause 1) arising out of or in connection with the Contract, whether during the 
progress of Work or after Completion and shall after written notice by either party to 
the contract to the other of them and to the Vidyalaya hereinafter mentioned be 
referred for adjudication to   three Arbitrator (one each to be nominated by the 
Contractor and the Vidyalaya, who shall thereafter appoint an Umpire.) The 
provisions of Indian Arbitration and Conciliation Act 1996 shall apply for the purposes. 

 
40.3 The Work under the Contract shall, however, continue during the arbitration 

proceedings and no payment due or payable to the Contractor shall be withheld on 
account of such proceedings. 

 
40.4 The Arbitrator shall be deemed to have entered on the reference on the date he 

issued notice to both the parties fixing the date of the first hearing. 
 

40.5 The Arbitrator may from time to time, with the consent of the parties, enlarge the 
time for making and publishing the award. 

 

40.6 The Arbitrator shall give a separate award in respect of each dispute or difference 
referred to him. The Arbitrator shall decide each dispute in accordance with the 
terms of the contract and give a reasoned award. The venue of arbitration shall be 
Mangalore only. 

 
40.7 The fees, if any, of the Arbitrator shall, if required to be paid before the award is 

made and published, be paid half and half by each of the parties. The cost of the 
reference and of the award including the fees, if any, of the Arbitrator who may 
direct to and by whom and in what manner, such costs or any part thereof shall be 
paid and may fix or settle and amount of costs to be so paid. 

 
40.8 The award of the Arbitrator shall be final and binding on both the parties. 

 
40.9 Subject to aforesaid the provisions of the Arbitration & Conciliation Act 1996 or any 

statutory modification or re-enactment thereof and the rules made there under, and 
for the time being in force, shall apply to the arbitration proceeding under this 
clause. 
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(Signature of the Contractor with Seal) 

 

 

 
40.10 The Vidyalaya and the Contractor hereby also agree that arbitration under clause shall be 

a condition precedent to any right to action under the contract with regard to the 
matters hereby expressly agreed to be so referred to arbitration. 

AS WITNESS the hands of the said Parties. 

Signed by the said 

In the presence of Vidyalaya 
 

Witness 
Name: 
Address 

 
 

Signed by the said 
In the presence of Contractor 

 
Witness 
Name: 
Address 
 

 
DOCUMENTS ATTACHED TO THE AGREEMENT FORMING PART & PARCEL OF THE AGREEMENT 

 Tender document & tender drawings. 

 NIT vide 

 Addendum issued vide 

 Contractor’s letter dated 

 Work order vide. 
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(Signature of the Contractor with Seal) 

 

 

 

 
Bid Security Declaration Form 

(To be submitted by the bidder on firm’s letter head) 

 
Annexure-1 

 

 

Date:  Tender No.    
 

 

To: 

 
THE PRINCIPAL, 
PM SHRI KENDRIYA VIDYALAYA NO.1, 
N-4 AREA, AIR FORCE STATION,  
CHAKERI, KANPUR-208008 
 
 
I/We, The undersigned, declare that: 

I/We understand that, according to your conditions, bids must be supported by a Bid 

Securing Declaration. I/We accept that I/We may be disqualified from bidding for any 

contract with you for a period of one year from the date of notification if I am /We are in 

a breach of any obligation under the bid conditions, because I/We a) have 

withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid during the 

period of bid validity specified in the form of Bid; or b) Having been notified of the 

acceptance of our Bid by the purchaser during the period of bid validity (i) fail or reuse to 

execute the contract, if required, or (ii) fail or refuse to furnish the Performance Security, in 

accordance with the Instructions to Bidders. 

 
I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are not the 

successful Bidder, upon the earlier of (i) the receipt of your notification of the name of the 

successful Bidder; or (ii) thirty days after the expiration of the validity of my/our Bid. 

 
 

Signed: 

 
In the capacity of: 

Name of person signing the Bid Securing Declaration): 

Duly authorized to sign the bid for and on behalf of: 

Corporate Seal: 

 
Date: 

 
(Note: In case of a Joint Venture, the Bid Securing Declaration must be in the name of all 

partners to the Joint Venture that submits the bid) 
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(Signature of the Contractor with Seal) 

 

 

 

APPENDIX TO THE CONTRACT DOCUMENTS 

 
SUBJECT: REPAIR AND MAINTENANCE WORK AT KV NO.1, CHAKERI, KANPUR 

 

1. Defect liability period :  12 Months from the date of 
completion of work. 

 

2. Date of commencement : 3rd day after the contract is accepted by 
the contractor or handing over the site 
whichever the later. 

 
3. Period of completion : 60 days. 

 

4. Liquidated damages : 1% of contract amount per 
Week of delay subject to maximum 
of 10% of contract amount. 

 

5. Value of work for interim certificate : Running/ Interim payments Not            

   Applicable 

 

6. Retention money : Nil. 

 

7. Earnest Money : Nil 

 
 

8. Performance Security Deposit : 3% of the contract value  
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(Signature of the Contractor with Seal) 

 

 

 

APPROVED LIST OF MATERIAL 
 

 

LIST OF PREFERRED MAKE / BRAND ALL WORKS 

SL.No. DESCRIPTION OF MATERIAL SUGGESTED MAKE LIST 

1.  
 

CEMENT 

 
ULTRATECH, ACC BIRLA SUPER,  AMBUJA. 

2.  WHITE CEMENT PUTTY BIRLA WHITE, J K WHITE, ALTAKE. ASIAN PAINTS 

3.  EXTERNAL & INTERNAL PAINTS ASIAN PAINTS, NEROLAC, BERGER 

4.  SYNTHETIC ENAMAL PAINT ASIAN, NEROLAC, BERGER 

5.  WATER PROOFING CHEMICAL CICO, FOSROC, PIDILITE. SIKA 

6.  ADMIXTURE FOSROC, BASF, SIKA, PIDILITE 

 

Note: All materials shall confirm to IS / BIS respective numbers. 
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(Signature of the Contractor with Seal) 

 

 

PRICE BID (COMMERCIAL BID) 
 

REPAIR AND MAINTENANCE WORK AT PM SHRI KV NO.1, CHAKERI, KANPUR 

S.N. DESCRIPTION OF ITEM UNIT 
QTY 

(APPROX) 
Sqm 

Rates per 
unit 

including 
GST and 
material 

with labour 

Total Cost 
including GST 

1  
EXTERIOR PAINTING OF SCHOOL 
BUILDING (PRIMARY & SECONDARY) 
DESCRIPTION 
The Items of work shall include the 
procedure of work as specification 
below 
 
(a) All leads and lifts for all 
material, Work at any height      and      
of      any      description. 
 
(b) All scaffolding, ladders, safety 
belts and equipment’s, paints cans, 
brushes and other appliance tools 
required for the work, suitable 
roller/spray gun / putty /blade 
/trowel to be used to get the desired 
finish. 

 
(c) Cleaning the external walls with 
water using pressure jet pumps and 
wire brush scrubbing including the 
removal of the growth of weeds 
vegetation. The surface shall be 
thoroughly cleaned and dusted off. 
All rust, dirt, scales, smoke splashes, 
mortar droppings and grease shall be 
thoroughly removed. 
 

(d) Crack filling by providing V 
groove removing the dust and 
cleaning the designated area and 
filling the prepared surface with 
Crack seal & Cracks more than 2mm 
thick to be filled with suitable PU 
sealant. Proper drying time to be 
provided between the coats as per 
the manufacturer’s specifications 
and the type of material used. 

 
(e) The prepared surface shall have 
received the approval of the 
Vidyalaya Monitoring Committee 
after inspection before painting is 
commenced. 

 

NA 
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(Signature of the Contractor with Seal) 

 

 

REPAIR AND MAINTENANCE WORK AT PM SHRI KV NO.1, CHAKERI, KANPUR 
 

S.N. DESCRIPTION OF ITEM UNIT 
QTY 

(APPROX) 
Sqm 

Rates per 
unit 

including 
GST and 
material 

with labour 

Total Cost 
including GST 

 

(f) Any spalling of concrete or 
chipped cement plaster on the walls/ 
Ceiling shall be finished with 
suitable   cement   plaster   &   
Proper   Curing. 
 
(g) For colour wash the colouring 
material shall be of approved make 
and approved by the Vidyalaya 
Monitoring Committee. 

 
(h) The color and pattern/ color 
combination of the paint shall be 
approved by Vidyalaya Monitoring 
Committee.  
 
(i) All loose metal parts fixtures 
angle/ Metal crackers, nails, screws 
clamps etc, defunct lamppost, Metal 
supports to be removed and the 
voids to be made good to the 
satisfaction   of the Vidyalaya 
Monitoring Committees. 

 

NA 

1(a) 

 
Taking down broken cement plaster 
from brick boundary wall/ exterior 
wall/porch/sunshed including raking 
out joints and scrubbing down and 
cleaning with water where existing 
complete all as specified and directed. 
 
 

Sqm 200   

1(b) 

 
Surfaces to be free of loose particles 
and dust. Surfaces to be well seasoned, 
dried and cleaned of scales, smoke, 
grease and entire surface to be 
thoroughly washed with water. 
Providing 12 mm thick cement plaster 
in single coat with cement mortar 1:6, 
to existing stone masonry including 
rounding off corners wherever required 
smooth rendering, Providing and 
removing scaffolding, including cost of 
materials, labour, curing complete as 
per specifications. 
 
 

Sqm 200   
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(Signature of the Contractor with Seal) 

 

 

REPAIR AND MAINTENANCE WORK AT PM SHRI KV NO.1, CHAKERI, KANPUR 
 

S.N. DESCRIPTION OF ITEM UNIT 
QTY 

(APPROX) 
Sqm 

Rates per 
unit 

including 
GST and 
material 

with labour 

Total Cost 
including GST 

1(c) 

 
Preparing the surface with good quality 
3.0 mm exterior fillers, Providing and 
applying of two coats of ABC 
weatherproof exterior acrylic emulsion 
external wall with one coat of exterior 
primer for external part of school 
building (Primary & Secondary), porch, 
walls, Column, top of Sunshade area 
etc. The cost shall include for all 
materials, labour, equipments, tools, 
scaffolding, all lead and lift, Debris 
clearing out from site, Transportation, 
storing & safeguarding material safety 
of the labour in all heights and all 
other incidental charges etc. complete. 
 

Sqm 12,000   

2 INTERIOR PAINTING OF SCHOOL 
BUILDING (PRIMARY & SECONDARY) 
DESCRIPTION 
The Items of work shall include the 
procedure of work as specification 
below 
 
(a) All leads and lifts for all 
material, Work at any height      and      
of      any      description. 
 
(b) All scaffolding, ladders, safety 
belts and equipments, paints cans, 
brushes and other appliance tools 
required for the work, suitable 
roller/spray gun / putty /blade 
/trowel to be used to get the desired 
finish. 

 
(c) Cleaning the internal walls 
with water using pressure jet 
pumps and wire brush scrubbing 
including the removal of the 
growth of weeds vegetation. The 
surface shall be thoroughly 
cleaned and dusted off. All rust, 
dirt, scales, smoke splashes, 
mortar droppings and grease shall 
be thoroughly removed. 

 
 
 

NA 
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(Signature of the Contractor with Seal) 

 

 

REPAIR AND MAINTENANCE WORK AT PM SHRI KV NO.1, CHAKERI, KANPUR 
 

S.N. DESCRIPTION OF ITEM UNIT 
QTY 

(APPROX) 
Sqm 

Rates per 
unit 

including 
GST and 
material 

with labour 

Total Cost 
including GST 

 

(d) Crack filling by providing V groove 
removing the dust and cleaning the 
designated area and filling the 
prepared surface with Crack seal & 
Cracks more than 2mm thick to be 
filled with suitable PU sealant. 
Proper drying time to be provided 
between the coats as per the 
manufacturer’s specifications and 
the type of material used. 

(e) The prepared surface shall have 
received the approval of the 
Vidyalaya Monitoring Committee 
after inspection before painting is 
commenced. 

(f) Any spalling of concrete or chipped 
cement plaster on the walls/ 
Ceiling shall be finished with 
suitable   cement   plaster   &   
Proper   Curing. 

 
(g) For colour wash the colouring 

material shall be of approved 
make and approved by the 
Vidyalaya Monitoring Committee. 

(h) The color and pattern/ color 
combination of the paint shall be 
approved by Vidyalaya Monitoring 
Committee.  

 
(i) All loose metal parts fixtures 

angle/ Metal crackers, nails, 
screws clamps etc, defunct 
lamppost, Metal supports to be 
removed and the voids to be made 
good to the satisfaction   of the 
Vidyalaya Monitoring Committees. 
 
 

NA 

2(a) 

 
Taking down broken cement plaster 
from brick boundary wall/ interior  
wall/porch/sunshed including raking 
out joints and scrubbing down and 
cleaning with water where existing 
complete all as specified and directed. 
 
 
 

Sqm 200   
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(Signature of the Contractor with Seal) 

 

 

REPAIR AND MAINTENANCE WORK AT PM SHRI KV NO.1, CHAKERI, KANPUR 
 

S.N. DESCRIPTION OF ITEM UNIT 
QTY 

(APPROX) 
Sqm 

Rates per 
unit 

including 
GST and 
material 

with labour 

Total Cost 
including GST 

2(b) 

 
Surfaces to be free of loose particles 
and dust. Surfaces to be well seasoned, 
dried and cleaned of scales, smoke, 
grease and entire surface to be 
thoroughly washed with water. 
Providing 12 mm thick cement plaster 
in single coat with cement mortar 1:6, 
to existing stone masonry including 
rounding off corners wherever required 
smooth rendering, Providing and 
removing scaffolding, including cost of 
materials, labour, curing complete as 
per specifications. 

Sqm 200   

2(c) 

 
Preparing the surface with good quality 
3.0 mm interior fillers, Providing and 
applying of two coats of ABC 
weatherproof Oil Bond Distemper on 
internal wall with one coat of interior 
primer (putty) for internal part of 
school building (Primary & Secondary), 
porch, walls, Column, top of Sunshade 
area etc. The cost shall include for all 
materials, labour, equipments, tools, 
scaffolding, all lead and lift, Debris 
clearing out from site, Transportation, 
storing & safeguarding material safety 
of the labour in all heights and all 
other incidental charges etc. complete. 

Sqm 10,600   

3 

METAL/WOODEN SURFACE PAINT FOR 
IRON/WOOD GATE, CLASS 
ROOMS/LABS/DEPARTMENT WALLS 
UPTO HEIGHT OF 6 FEET, GRILL, 
CLASSROOM IRON/WOOD DOORS, 
WINDOWS AND CHANNELS 
DESCRIPTION 

The Items of works to include 
(a) Manual hand cleaning suitable to 
remove rust, scale or old coatings with 
the use of emery paper, wire brushes, 
scrapers etc.  
 
(b) Surfaces to be clean and dry and 
free from contaminants and rough 
enough to ensure adhesion of paint 
film. Surface washing to be done with 
lukewarm water containing 1 -2% 
detergent. Surface to be dried, lightly 
wire brushed and sanded.  

NA 
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(Signature of the Contractor with Seal) 

 

 

REPAIR AND MAINTENANCE WORK AT PM SHRI KV NO.1, CHAKERI, KANPUR 
 

S.N. DESCRIPTION OF ITEM UNIT 
QTY 

(APPROX) 
Sqm 

Rates per 
unit 

including 
GST and 
material 

with labour 

Total Cost 
including GST 

 

 
 
(c) The colouring material shall be 
of approved make and approved by The 
Vidyalaya Monitoring Committees. The 
prepared surface shall have received 
the approval of the Vidyalaya 
Monitoring Committees after 
inspection before painting is 
commenced.  
 
(d) The colour and pattern/ colour 
combination of the paint shall be got 
approved from Vidyalaya Monitoring 
Committee. 

 

    

3 (a) 

 
Surfaces to be free of smoke, grease 
and entire surface to be sand papered 
to remove loose paint and dust. 
Surfaces to be well seasoned, dried and 
cleaned of scales, smoke, grease and 
entire surface to be sand papered along 
the grains to make it smooth. Paint 
remover solution to be applied with 
brush and then scrapped thoroughly 
and surfaces to be washed with 
turpentine, Primer coats. One coat of 
primer to be applied after cleaning and 
surface preparation. Holes and 
indentations to be closed with putty 
Second coat of primer to be applied. 
Finishing coats with two coats of 
synthetic enamel paint of good quality 
to be applied. The cost shall include 
for all materials, labour, equipments 
tools, scaffolding, all lead and lift, 
Debris clearing out from site, 
Transportation, storing & safeguarding 
material safety of the labour in all 
heights and all other incidental charges 
etc. complete. 
 
 
 
 
 
 
 

Sqm 7100   
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(Signature of the Contractor with Seal) 

 

 

REPAIR AND MAINTENANCE WORK AT PM SHRI KV NO.1, CHAKERI, KANPUR 
 

S.N. DESCRIPTION OF ITEM UNIT 
QTY 

(APPROX) 

Rates per 
unit 

including 
GST and 
material 

with 
labour 

Total Cost 
including GST 

4 

Repairing of broken cemented floor of 
class rooms, departments, labs and 
lobby area as specified and directed 
with cement mortar of 1:4 and cement 
coating. 

Sqm 100   

GRAND TOTAL  

Amount in words: Rupees 

Important: 
1. The vendor shall inspect the site and understand the scope of work involved before quoting 

the unit rate. 
2. Contractor to refer methodology sheet while painting Works and required Civil work and 

need to provide minimum 10 years guarantee letter for the same. 

3. Contractor has to dispose the debris from the site before submitting the final bill. 
 

NOTE: 
1. Works shall be carried out by using approved brand of the material only and 

specifications and quality. No deviation is permitted without the approval of the 
Vidyalaya. 

2. Rates/ Amount of items shall include cost of the material, loading, unloading, charges 
for tools /machineries, labour, taxes etc. 

3. Rates/amount quoted shall valid for all floors of the building. No extra charges shall be 
paid for lifting of material for any height. 

4. No extra payment shall be made for carrying out the works in holiday/Sunday/ 
Saturday/ night etc. 

5. The contractor makes their own arrangement for safety /security of the material staked 
at the site. The Vidyalaya will not responsible for any theft/mishandling of the material. 

6. The Contractor shall obtain necessary labour license, insurance, and permission/ 
approval from local authorities/ society if required to carry out the works. 

7. The address of the site is hereunder: 
 

  PM SHRI KENDRIYA VIDYALAYA NO.1, 
  N-4 AREA, AIR FORCE STATION,  
  CHAKERI, KANPUR-208008 

 
 
 

 
Date:    


